KHYBER PAKHTUNKHWA INFORMATION TECHNOLOGY BOARD

ESTABLISHMENT OF CITIZEN FACILITATION CENTERS
TIER - I PESHAWAR

SUMMARY OF COST
Amount (Rs)
S No. Description
Scheduled (i) Non Scheduled (ii) Total Cost (i+ii)

A) CIVIL WORKS 8,579,331 5,702,740 14,282,071
B) PLUMBING WORKS 2,269,798 45,482 2,315,280
)] ELECTRICAL WORKS 3,464,734 947,355 4,412,089
D) NETWORKING 1,388,516 - 1,388,516
E) CCTV 242,050 710,868 952,918
F) CSR & NADRA COUNTERS - 1,902,983 1,902,983
G) AIR CONDITIONERS 509,799 10,024,971 10,534,770
GRAND TOTAL (A+B) 16,454,228 19,334,399 35,788,627
GRAND TOTAL (Million) 16.454 19.334 35.789




ESTABLISHMENT OF CITIZEN FACILITATION CENTERS

TIER I- PESHAWAR

KHYBER PAKHTUNKHWA INFORMATION TECHNOLOGY BOARD

ENGINEER'S ESTIMATE
CIVIL WORKS
ItemCode
(MRS 2022 . L. . . Amount
Item S No. (@nd Bi Description Unit Rate Quantity (Rs.)
Annual))

SCHEDULED ITEMS

DISMANTLING (DEMOLITION)
C-01 04-13 Dismantling brick work in lime or cement mortar m3 1,494.87 40.31 60,258.21
C-02 04-19-c Dismantling : Plain Cement Concrete 1:2:4 m3 3,869.08 6.02 23,291.86
C-03 04-19-a Dismantling : Plain Cement Concrete 1:4:8 m3 1,934.54 7.94 15,360.25
C-04 04-20-a Dismantling RCC, separating reinforcement,

cleaning & straightening the same m3 6,331.22 1.70 10,763.07
C-05 04-46 Dismantling glazed or accoustics tiles etc m2 308.11 24.07 7,416.21
C-06 04-45-a Scraping : White wash or colour wash m2 26.79 510.87 13,686.21

EARTHWORK
C-07 03-18-a Filling, watering and ramming earth under floor with

surplus earth from foundation, etc m3 105.24 8.92 938.74
C-08 03-25-b Excavation in foundation of building, bridges etc

complete : in ordinary soil m3 312.82 11.89 3,719.43
C-09 07-30 Supplying and filling sand under floor or plugging

in wells m3 1,571.12 7.65 12,019.07

CONCRETE
C-10 06-02 Dry rammed shingle brick ballast or stone ballast

1.5" to 2" guage m3 2,754.33 1.68 4,627.27
C-11 06-05-f Plain Cement Concrete including placing,

compacting, finishing & curing (Ratio 1:2:4) m3 12,745.86 6.02 76,730.08
C-12 06-05-h Plain Cement Concrete including placing,

compacting, finishing & curing (Ratio 1:3:6) m3 10,465.39 4.21 44,059.29
C-13 06-05-1 Plain Cement Concrete including placing,

compacting, finishing & curing (Ratio 1:4:8) m3 9,237.44 6.02 55,609.39
C-14 06-07-a-02  RCC in roof slab, beam, column & other structural

members, insitu or precast. (1:1.5:3) m3 16,727.10 2.29 38,305.06
C-15 06-08-c Supply & fabricate M.S. reinforcement for cement

concrete (Hot rolled deformed bars Grade 40)

Tonne 291,590.41 0.80 233,272.33




ESTABLISHMENT OF CITIZEN FACILITATION CENTERS
TIER I- PESHAWAR

ENGINEER'S ESTIMATE
CIVIL WORKS
ItemCode
(MRS 2022 . L. . . Amount
Item S No. (@nd Bi Description Unit Rate Quantity (Rs.)
Annual))
C-16 06-47-a Erection and removal of steel Form work for RCC or
Plain Concrete (Horizontal)
m2 854.37 11.29 9,645.84
C-17 06-47-b Erection and removal of steel Form work for RCC or
Plain Concrete (vertical)
m2 893.59 22.58 20,177.26
BRICK MASONRY -
C-18 07-04-a-04  1st class brick work in foundation and plinth in
Cement, sand mortar 1:5 m3 13,201.04 15.36 202,767.97
C-19 07-05-a-04  1st class brick work in ground floor Cement, sand
mortar 1:5 m3 14,089.41 130.89 1,844,162.87
FLOORING
C-20 10-26-c-i Provide & lay marble fine dressed stone flooring on
surface in white cement complete: 3/4" thick 12 x 12
Super Sunny White Marble m2 2,306.05 139.41 321,486.43
C-21 10-45-b-i  Provide & lay marble fine dressed stone dado or
skirting in white cement complete: 0.5" thick 12 x
12 Super Sunny White Marble m2 1,833.29 30.00 54,998.70
C-22 10-64 Chemical polishing of marble floor/Dado m2 324.20 1,003.72 325,406.02
C-23 10-60-a Providing and laying 3/4"(19mm) thick Granite
Black polished tiles of approved quality of any size
on floor over 3/8" thick base cement sand mortar 1:3
including etting the tiles with portland cement slurry
over cement sand jointing and washing the tiles with
cement slurry of matching color including grinding,
rubbing, polishing & mortar cost.
m2 8,645.68 10.69 92,422.32
C-24 10-55-g Providing and Fixing of Porcelain Floor Tile 24" x
24" of approved quality 3,601.51 88.29 317,977.32
C-25 10-50-a Providing and Fixing Ceramic Floor Tiles of
approved quality of Size : 12" x 12" m2 2,273.67 115.99 263,722.98
C-26 10-55-j Providing and Fixing of Bath Room Tiles 12"x18"
of approved quality m2 2,264.82 62.45 141,438.01
SURFACE RENDERING -
C-27 11-09-b Cement plaster 1:4 upto 20' height 1/2" thick m2 406.01 1,005.95 408,425.76
C-28 11-20-b Providing and applying wall putty of 2mm thickness

over plastered surface to prepare the surface even
and smooth complete. m2 72.24 255.58 18,463.10




ESTABLISHMENT OF CITIZEN FACILITATION CENTERS
TIER I- PESHAWAR

ENGINEER'S ESTIMATE
CIVIL WORKS
ItemCode
(MRS 2022 . L. . . Amount
Item S No. (@nd Bi Description Unit Rate Quantity (Rs.)
Annual))

C-29 13-03-i Providing and applying 3 coats of approved type of

Plastic emulsion paint to Plastic surface as per

manufucture specification. m2 521.17 255.58 133,200.63

WOOD WORK, WOODEN / ALUMINIUM JOINERY
C-30 12-56-c Providing and fixing of Teak wood joinery (factory

made) complete in all respects including chowkat

and frame and fittings complete in all respects.

m2 24,677.52 11.15 275,154.35

C-31 12-84 Providing & fixing uPVC white color full body

doors with UPVC frame and chowkat including,

locks and all hardware fittings, etc. complete in all

respects m2 12,225.32 13.01 159,051.41
C-32 12-22-¢c-02  Providing and fixing sliding bolt to doors Brass

sliding bolts : 12" long Each 2,208.46 8.00 17,667.68
C-33 12-21-b P/F hydraulic Door Closer (Best Quality) Each 2,764.83 4.00 11,059.32
C-34 12-64-¢c-05  Supply and Fixing aluminium door/window,Fly

Screen Shutter Premium model (2.00 mm gauge) 2"

section m2 3,845.34 9.81 37,722.79
C-35 12-65-a-06  Supply and Fixing aluminium door/window, Sliding

Window Premium model (2.00 mm gauge) 4"

section m2 12,054.52 17.84 215,052.64
C-36 12-73-b Providing and fixing First class teak wood projected

beading upto one sq.inch.(6.5sq.cm.) wide in

section, designed, fixed around the panels of doors,

windows of any description. m 208.12 30.00 6,243.60
C-37 12-61 MS flat 1/2"x1/8" grill in windows of approved

design m2 3,278.91 17.84 58,495.75
C-38 12-41-b-02  Providing and fixing partition including

framework : Sheets on both sides of frame : Ply

wood 1/4" m2 2,219.79 124.91 277,273.97
C-39 12-47 Supply and Fixing accoustic mineral fibre tile

ceiling fixed with aluminium tee hung by GI wire

fixed in roof m2 2,565.49 1,045.54 2,682,322.41

PAINTING AND VARNISHING
C-40 13-07-a Varnishing wood work, including cleaning &

preparing surface : First coat m2 125.31 272.12 34,099.36
C-41 13-07-b Varnishing wood work, including cleaning &

preparing surface : Second coat m2 80.95 544.24 44,056.23




CIVIL WORKS

ESTABLISHMENT OF CITIZEN FACILITATION CENTERS
TIER I- PESHAWAR
ENGINEER'S ESTIMATE

Item S No.

ItemCode
(MRS 2022
(2nd Bi
Annual))

Description

Unit Rate Quantity

Amount
(Rs.)

C-42

Cc-43

13-25-a

13-25-b

Preparing surface & painting with snowcem /
weathershield paint : First coat

Preparing surface & painting with snowcem /
weathershield paint : 2nd & subsequent coats

m2 243.39 13.75

m2 124.83 27.50

3,346.61

3,432.83

Cost of Scheduled Items (Rs.)|

8,579,331

C-44

C-45

C-46

C-47

NSI-02

NSI-03

NSI-03

NSI-04

NON-SCHEDULED ITEMS

Vertical & horizantal 4" thick L shape panel.

Providing & fixing laminated/lasani board panel
(best Quality) with wood stud fram 2" x 3" (size 10'
x 2.5'x7") 4" thick 1 shape panel complete in all
aspect.

Provide and fix aluminium frame glazed partitions
with openable door as shown in drawing using
sections of Pakistan Cables (Pvt.) Ltd., or Chawla
Aluminium or approved ,100mm wide and 2 mm
thick white powder coated frames up to false ceiling
height, including 12 mm thick frosted glass, all
glass shall be tempered, and all hardware etc. as
shown on drawings, and as per sample approved by
the FEnoineer

Provide and fix aluminium of CFC approved logo in
acrylic sheet with minimum thickness of 3mm and
depth 2.5" with best quality lights and power
supply, and as per sample approved by the Engineer.

Dismantling and Reinstallation of already installed
glass partitions along with accessories required as
per site conditions.

m? 6,364.00 34.20

m? 16,649.00 305.67

m? 20,113.00 8.00

m? 3,616.73 65.00

217,648.80

5,089,099.83

160,904.00

235,087.45

Cost of Non-Scheduled Items (Rs.)

5,702,740

Total Cost of Scheduled Items & Non-Scheduled Items (Rs.)

14,282,071




KHYBER PAKHTUNKHWA INFORMATION TECHNOLOGY BOARD
ESTABLISHMENT OF CITIZEN FACILITATION CENTERS

TIERI- PESHAWAR

ENGINEER'S ESTIMATE
PLUMBING WORKS
ItemCode
(MRS 2022 . . . Amount
Item S No. (2nd Bi Description Unit Rate Quantity (Rs.)
Annual))
SCHEDULED ITEMS
SANITARY FIXTURES AND FITTINGS
P-01 14-03-a Providing and fitting glazed earthenware water closet
(WC), squatter type (orisa pattern) combined with foot
rest. complete in all respects : White Each 3,713.81 4.00 14,855.24
P-02 14-78 Providing and Fixing low level plastic flushing cistern 3
gallons (13.63) liters capacity, complete in all respects
Each 3,550.23 4.00 14,200.92
P-03 14-157 P-Trap (uPVC) for squatting type WC. Each 1,356.74 4.00 5,426.96
P-04 14-01-a Providing and Fixing glazed earthen ware WC European
type of approved make/size excluding cost of seat &
cover, complete in all respects: White Each 11,415.02 4.00 45,660.08
P-05 14-02-b Providing and Fixing double seat & cover only : Plastic
Each 921.33 4.00 3,685.32
P-06 14-86 Providing & fixing chromium plated double bib-cock
with Muslim Shower of approved quality Complete is all
respects. Each 2,775.60 4.00 11,102.40
P-07 14-159 Undercounter Vanity type wash hand basin of
approved make, colour, size, shape and quality,
including jointing and sealing material, etc. with
all accessories for complete installation. Each 8,114.64 4.00 32,458.56
P-08 14-46-a Providing and Fixing angle iron brackets for : Wash hand
basin (WHB ) and cistern Each 253.17 4.00 1,012.68
P-09 14-27-a Providing and fixing chorimum plated (CP) mixing valve
for wash hand basin (WHB), sink or shower of approved
(Best) quality Each 4,357.08 4.00 17,428.32
P-10 14-25-a Providing and fixing chromium plated (CP) tee stop cock
1.5 cm (1/2") of approved quality Each 936.61 14.00 13,112.54
P-11 14-13 Providing and fixing choricum plated soap dish complete.
Each 829.33 10.00 8,293.30
P-12 14-15 Providing and Fixing CP (chromium plated) toilet paper
holder complete Each 802.84 10.00 8,028.40
P-13 14-16-a Providing and Fixing chromium plated (CP) towel rail
complete: 60 cm (24") long and 2 cm (3/4") dia Each 1,267.94 6.00 7,607.64
P-14 14-17-d Providing and fixing 22" x 16" looking mirror of
Imported glass complete with Aluminum frame of
standared size & c.p screws. Each 2,460.75 6.00 14,764.50




PLUMBING WORKS

ESTABLISHMENT OF CITIZEN FACILITATION CENTERS

TIERI- PESHAWAR

ENGINEER'S ESTIMATE

Item S No.

ItemCode
(MRS 2022
(2nd Bi
Annual))

Description

Unit

Rate

Quantity

Amount
(Rs.)

P-15

P-16

P-20

P-21

P-22

P-23

P-24

14-18-b

14-160-b

14-161

23-05-a

14-74-d

14-35-g

14-35-a

14-35-b

14-55-¢

14-162-c

Providing and fixing best quality Smm glass shelf (60 x
13) cm 24"x5" complete: Without chromium plated
brackets & railing

Electric water coolers of 40 gallons capacityincluding
inlet and outlet connections, gate valve on inlet, electric
connection upto power socket, and all other accessories
for complete installation.

Triple water filter (10") including inlet and outlet
connections, power supply, and all accessories for
complete installation.

Constructing gully grating chamber complete With CI
gully trap,weighing 81 Ibs. frame hinged

Providing and Fixing in positioin Gas water
Geyser with fittings including thermostat, safety
valve etc:- 50 Gallon Best Quality

PIPES & FITTINGS etc

Providing, laying cutting, jointing, testing PPRC pipeline
in walls/trenches with pipes (confirming to DIN
8077/8078, PN 20 of approved quality & fittings
conforming to DIN 16962,PN25 of the same
manufacturer) for cold/hot water supply systems
including specials complete in all respect as per
snecifications: 1/2" i/d

Providing, laying cutting, jointing, testing PPRC pipeline
in  walls/trenches with pipes (confirming to DIN
8077/8078, PN 20 of approved quality & fittings
conforming to DIN 16962,PN25 of the same
manufacturer) for cold/hot water supply systems
including specials complete in all respect as per
snecifications: 3/4" i/d

Providing, laying cutting, jointing, testing PPRC pipeline
in walls/trenches with pipes (confirming to DIN
8077/8078, PN 20 of approved quality & fittings
conforming to DIN 16962,PN25 of the same
manufacturer) for cold/hot water supply systems
including specials complete in all respect as per
snecifications: 1" i/d

Providing and Fixing GI pipe & including specials
complete: 3/4" dia (light)

G.I. water pipes (cold and hot water, in ducts & in
exposed condition) Conforming to BS-1387(1985),
Medium Grade, I/c all fittings, wraping glasswool thermal
insulation with aluminium vapour barrier, making holes
in concrete or masonry and then repairing holes, supports
and hangers etc. of approved make of the following
diameters, complete in all respects: (¢) 1-1/2 inch

Each

Each

Each

Each

Each

663.67

39,029.40

8,752.79

10,018.69

45,608.63

156.14

182.68

22281

851.10

2,437.68

6.00

2.00

2.00

4.00

2.00

70.00

140.00

70.00

121.91

243.82

3,982.02

78,058.80

17,505.58

40,074.76

91,217.26

10,929.80

25,575.20

15,596.70

103,757.60

594,355.14




PLUMBING WORKS

ESTABLISHMENT OF CITIZEN FACILITATION CENTERS

TIERI- PESHAWAR

ENGINEER'S ESTIMATE

Item S No.

ItemCode
(MRS 2022
(2nd Bi
Annual))

Description

Unit

Rate

Quantity

Amount
(Rs.)

P-25

P-26

P-27

P-28

P-29

P-30

P-31

P-32

P-33

P-34

P-35

14-154

14-144-a

14-144-b

14-144-c

14-144-d

14-164

14-147

14-165-a

14-165-b

14-170

24-15-b

Supply and Installation of G.I. water pipes conforming to
BS-1387 (1985), Medium Grade, I/c all fittings, wraping
polythene tape, giving anticorrosion treatment, applying
protective painting, making holes in concrete or masonry
and then repairing holes, flushing, disinfecting, testing
and commissioning etc. of the following diameters. 2" dia

Supplying and Fixing UPVC soil waste and vent pipe
class B : 6" dia

Supplying and Fixing UPVC soil waste and vent pipe
class B : 4" dia

Supplying and Fixing UPVC soil waste and vent pipe
class B : 3" dia

uPVC Soil, Waste and vent pipes conforming to
1SO:3633 type "B" or BS-4514/5255 class "A" ,including
imported rubber ring/solvent cement fittings, jointing,
cutting, and breaking concrete/masonry and then making
it good, applying painting, cleaning and testing etc.
complete in all respects.(for sanitary drainage) : 2" dia

uPVC Multi Floor Trap (110x75mm) including strainer;
supports; making required number of connections;
breaking concrete or masonry work & then making it
good: etc.

Providing & Fixing of uPVC Floor Drain of dia 5" with P-
Trap of approved quality with M.S Grating of 5 Inches
dia hole with minimum outlet of drain should be 3 Inches
complete in all respect.

uPVC floor Cleanout including 2 No. 450
elbowstransition pipe, SS screwed plug/cover assembly
jointed air-tight with pipe, breaking concrete or masonry
work & then making it good, etc. complete in all respects.
(1) 3" dia

uPVC floor Cleanout including 2 No. 450
elbowstransition pipe, SS screwed plug/cover assembly
jointed air-tight with pipe, breaking concrete or masonry
work & then making it good, etc. complete in all respects.
(i) 4" dia

Cowel on vent pipes of the following diameter. (i) 3"

Providing, laying, cutting, jointing, testing and
disinfecting grey cast iron spun pipes of approved quality
in trenches with spigot and socket, caulked lead joint (BS
416 Part-1), including cost of jointing material, such as
lead, yarn, etc. complete as per specifications : 4" i/d

Each

Job

Each

Each

Each

4,570.39

4,230.94

2,306.88

1,669.48

1,053.20

1,942.35

5,299.19

1,475.79

2,271.61

713.57

2,166.32

100.00

45.72

60.96

60.96

30.48

10.00

4.00

30.48

457,039.00

193,438.58

140,627.40

101,771.50

32,101.54

19,423.50

5,299.19

4,427.37

6,814.83

2,854.28

66,029.43




ESTABLISHMENT OF CITIZEN FACILITATION CENTERS

TIERI- PESHAWAR

ENGINEER'S ESTIMATE
PLUMBING WORKS
ItemCode
(MRS 2022 e . . Amount
Item S No. (2nd Bi Description Unit Rate Quantity (Rs.)
Annual))
P-36 14-166 Supply & installation of cast iron roof drain, including
strainer, flashing material, and all accessories for
complete installation, as per specifications. 4 inches dia
m 2,181.59 4.00 8,726.36
VALVE's & FITTINGS etc
P-37 14-28-f Providing and fixing gun metal peet / gate valve
(screwed) 20 mm (3/4") dia of approved quality. Each 1,353.60 12.00 16,243.20
P-38 14-28-g Providing and fixing gun metal peet / gate valve
(screwed) 25 mm (1") dia of approved quality. Each 1,574.73 4.00 6,298.92
P-39 14-28-a Providing and fixing gun metal peet / gate valve
(screwed) 32 mm (1-1/4") dia of approved quality. Each 1,888.20 2.00 3,776.40
P-40 14-28-b Providing and fixing gun metal peet / gate valve
(screwed) 40 mm 1-1/2" dia of approved quality. Each 2,145.78 2.00 4,291.56
P-41 14-52-b Providing and Fixing high pressure flange type valve : 2"
dia Each 8,321.70 1.00 8,321.70
P-42 14-169 Air relief valves, of approved make (Italy or equivalent),
including jointing arrangement with pipe; nuts, bolts etc.
complete in all respects. (i) 3/4 " Each 1,702.94 8.00 13,623.52
Cost of Scheduled Items (Rs.)| 2,269,798 |
NON-SCHEDULED ITEMS
P-43 NSI-01 Hand dryer with sensor, electric connection, nuts bolts
etc. as per standards. Each 19,533.00 2.00 39,066.00
P-44 NSI-03 CP Soap Dispenser of any shape, pattern and size, of
approved make, with plugs and screws etc., fixed to
concrete, brick, stone or wood work, complete in all
respects . Each 3,208.00 2.00 6,416.00
Cost of Non-Scheduled Items (Rs.) 45,482

Total Cost of Scheduled Items & Non-Scheduled Items (Rs.)

2,315,280




KHYBER PAKHTUNKHWA INFORMATION TECHNOLOGY BOARD

ELECTRICAL WORKS

ESTABLISHMENT OF CITIZEN FACILITATION CENTERS

TIER - | PESHAWAR

BILL OF QUANTITIES

REF. No.

Item No. MRS 2022
(2nd) Bi Annual

Description

Unit

Quantity

Rate
(Rs.)

Amount
(Rs.)

E-S-1  15-36-k-02

E-S-2 15-36--12

E-S-3 15-36-k-03

E-S-4 26-01--01

E-S-5 15-78

E-S-6 15-77-c

E-S-7 15-36-i-8

Supply, installation, testing and commissioning of
the following items of work (unless specifically stated
otherwise) including all material, labour, tools, plant,
accessories, chiseling, repair works etc., required for
proper completion of each item as per specifications.

LIGHTS & FIXTURES

Supply, installation, connecting, testing and
commissioning of Surface mounting LED tube light
with 1x2000 lumens output and fixture, complete in
all respects

Supply, installation, connecting, testing &
commissioning of 10W LED Down Light Fixture
suitable for 1300 lux, as per instruction of Engineer,
surface mounted circular shape or equivalent.

Supply, installation, connecting, testing and
commissioning of Wall mounted Bulkhead light
fixtures with LED retrofit lamp 540 Lumens output,
complete in all respects

Supply and Erection of AC ENERGY EFFICIENT
CEILING FANS 56 inch, 50 W

NOTE:The contractor/supplier shall ensure that the
supplied fans are wound with 99.9% pure enamelled
copper winding.The core of the fans shall be made
from grain oriented electrical steel sheet.The ceiling
fan should be energy saving,50 watt & approved
from National energy efficiency & conservation
authority NEECA.

Supply and Fixing of 18" dia Direct axial Wall
Bracket fan,1450Rpm, Max 50db sound level Fan
shall be made with 99% purity Copper windings

Supply and fixing electric AC exhaust/fresh air
circulation (Double way) 220/230 single phase
plastic frame body and blade complete 12"x12"

Supply, installation, testing and commissioning of
2x20 Watt "LED" DC emergency spot light with
3hr backup, complete in all respects.

No.

Each

Each

Each

Each

No.

Each

16

4

1,635.40

1,5623.25

4,385.79

7,100.77

6,168.38

4,793.77

10,250.82

6,141.60

24,372.00

17,543.16

7,100.77

24,673.52

23,968.85

41,003.28




ELECTRICAL WORKS

Item No.

REF. No.

MRS 2022
(2nd) Bi Annual

Description

Unit

Quantity

Rate
(Rs.)

Amount
(Rs.)

E-S-8

E-S-9

E-S-10

E-S-11

E-S-12

E-S-13

E-S-14

E-S-15

E-S-16

E-S-17

15-157-a

15-157-b

15-79-a

15-79-b

15-79-c

15-79-d

15-02-a-06

15-02-a-08

15-02-b-06

15-154-a

CONDUITS

Providing and fixing of 3/4" dia PVC conduit as
raceway, clipped to the surface or concealed in
structure, or under floor including all accessories
bends, boxes, etc as required for street light +
telephone + power cable.

Providing and fixing of 1" dia PVC conduit as
raceway, clipped to the surface or concealed in
structure, or under floor including all accessories
bends, boxes, etc.as required for street light +
telephone + power cable.

Supply and Fixing PVC conduit for surface wiring
(dura duct) 1/2" including all charges for nail screws
etc

Supply and Fixing PVC conduit for surface wiring
(dura duct) 1" including all charges for nail screws
etc

Supply and Fixing PVC conduit for surface wiring
(dura duct) 1.5" including all charges for nail screws
etc

Supply and Fixing PVC conduit for surface wiring
(dura duct) 2" including all charges for nail screws
etc

Supply and Erection PVC pipe for wiring purpose
complete On surface including clamps etc: 2" i/d

Supply and Erection PVC pipe for wiring purpose
complete On surface including clamps etc: 4" i/d

Supply and Erection PVC pipe for wiring purpose
complete Recessed in walls including chase etc : 2"
ild

POWER CABLES & WIRING

Providing and fixing of point wiring (including circuit
wiring with 2.5 mmsq conductors and 2.5 mmsq
green / yellow CPC) with 1.5 mmsq single core PVC
insulated 450/750 volt grade copper conductors in
PVC conduit rigid / flexible (clipped to surface or
concealed in structure or under floor), complete in all
respects.

(Light point controlled by one way switch)

No.

2250

945

350

500

200

150

50

25

50

129

170.82

189.04

76.00

103.91

143.77

243.43

192.29

341.55

443.30

455.13

384,345.00

178,642.80

26,600.00

51,955.00

28,754.00

36,514.50

9,614.50

8,5638.75

22,165.00

58,711.77




ELECTRICAL WORKS

Item No.

REF. No.

MRS 2022
(2nd) Bi Annual

Description

Unit

Quantity

Rate
(Rs.)

Amount
(Rs.)

E-S-18

E-S-19

E-S-20

E-S-21

E-S-22

E-S-23

E-S-24

E-S-25

15-154-b

15-05-c

15-05-d

15-07-a

15-07-b

15-122-b

15-122-f

15-127-i

Providing and fixing of Light point controlled by two
way switch wiring (including circuit wiring with 2.5
mmsq conductors and 2.5 mmsq green / yellow
CPC) with 1.5 mmsq single core PVC insulated
450/750 volt grade copper conductors in PVC
conduit rigid / flexible (clipped to surface or
concealed in structure or under floor), complete in all
respects.

(Light point controlled by two way switch)

Supply and Erection single core PVC insulated
copper conductor 250/440 V grade cable : 7/0.029"
(for light plugs)

Supply and Erection single core PVC insulated
copper conductor 250/440 V grade cable : 7/0.036"
(4mm?)

Supply and Erection single core PVC insulated &
sheathed copper conductor, 660/1100V cable
7/0.064" (16 mm?)

Supply and Erection single core PVC insulated &
sheathed copper conductor, 660/1100V cable
19/0.052" (25mm?)

Supply at site, installation, testing and
commissioning of PVC insulated un-armoured
copper conductor cable 600 / 1000 Volt grade (or
otherwise mentioned in cable description ) in prelaid
conduits / trenches to be installed as per routes
shown on drawings including cost of all necessary
materials, connections, identification tags, cables
lugs properly crimped at both ends for the
following sizes complete in all respects (10 sq mm,4
core PVC/PVC stranded copper conductor cable)

Supply at site, installation, testing and
commissioning of PVC insulated un-armoured
copper conductor cable 600 / 1000 Volt grade (or
otherwise mentioned in cable description ) in prelaid
conduits / trenches to be installed as per routes
shown on drawings including cost of all necessary
materials, connections, identification tags, cables
lugs properly crimped at both ends for the
following sizes complete in all respects (50 sq mm, 4
core PVC/PVC stranded copper conductor cable)

WIRING ACCESSORIES

Supply at site, installation, testing and
commissioning of 2 & 3 pin switched socket unit
5/10 Amps, 250Volts, pin including appropriate size
MS, powder coated back box, complete in all
respects. (Vivace International Socket)

No.

RMtr

RMtr

Each

6752

2800

20

45

20

60

140

576.63

135.21

169.09

618.59

1,035.69

1,787.08

6,555.40

819.70

1,153.26

912,937.92

473,452.00

12,371.80

46,606.05

35,741.60

393,324.00

114,758.00




ELECTRICAL WORKS

Item No.

REF. No.

MRS 2022
(2nd) Bi Annual

Description

Unit

Quantity

Rate
(Rs.)

Amount
(Rs.)

E-S-26

E-S-27

E-S-28

E-S-29

E-S-30

E-S-31

E-S-32

E-S-33

E-S-34

15-127-k

15-127-m

15-127-b

15-127-c

15-127-d

15-127-e

15-127-f

15-127-g

15-127-h

Supply at site, installation, testing and
commissioning of 3 pin switched socket unit 20
Amps, 250Volts, round pin including appropriate size
MS, powder coated back box, complete in all
respects.

Supply at site, installation, testing and
commissioning of Fan Dimmer with switch/ MS,
powder coated back box with all associated
accessories, complete in all respects

Supply at site, installation, testing and
commissioning of the Two gang light control
switches 10 Amps, 250Volts one way, including
appropriate size concealed MS, powder coated back
box, complete in all respects

Supply at site, installation, testing and
commissioning of the three gang light control
switches 10 Amps, 250Volts one way, including
appropriate size concealed MS, powder coated back
box, complete in all respects

Supply at site, installation, testing and
commissioning of the Four gang light control
switches 10 Amps, 250Volts one way, including
appropriate size concealed MS, powder coated back
box, complete in all respects

Supply at site, installation, testing and
commissioning of the Five gang light control
switches 10 Amps, 250Volts one way, including
appropriate size concealed MS, powder coated back
box, complete in all respects

Supply at site, installation, testing and
commissioning of the Six gang light control switches
10 Amps, 250Volts one way, including appropriate
size concealed MS, powder coated back box,
complete in all respects

Supply at site, installation, testing and
commissioning of the Eight gang light control
switches 10 Amps, 250Volts one way, including
appropriate size concealed MS, powder coated back
box, complete in all respects

Supply at site, installation, testing and
commissioning of One gang light control switches 10
Amps, 250Volts two way, including appropriate size
concealed MS, powder coated back box, complete in
all respects

CABLE TRAYS

Each

Each

Each

Each

Each

Each

Each

Each

Each

743.51

956.07

843.93

652.32

907.47

991.97

1,224.03

1,5630.72

904.68

4,461.06

956.07

6,751.44

3,913.92

3,629.88

4,959.85

4,896.12

9,184.32

904.68




ELECTRICAL WORKS

REF. No.
Item No. MRS 2022 Description Unit | Quantity gaste) Aa;c;u)nt
(2nd) Bi Annual ' ’
E-S-35 15-135-b Supply at site, fabrication and installation of Gl
perforated cable tray 16 SWG 8 ft. to 10 ft. long with
sides 3" high to be installed on wall, or in vertical, or
above false ceiling in horizontal position or floor
mounted or as shown on drawing, including cost of
hanging arrangement brackets made of angle iron
38mm x 38mm x 6mm installed at every 3 ft., cost of
all necessary fixing accessories, complete in all
respects. (300mm x 100mm)
m 50 4,430.23 221,511.50
E-S-36 15-135-c Supply at site, fabrication and installation of Gl
perforated cable tray 16 SWG 8 ft. to 10 ft. long with
sides 3" high to be installed on wall, or in vertical, or
above false ceiling in horizontal position or floor
mounted or as shown on drawing, including cost of
hanging arrangement brackets made of angle iron
38mm x 38mm x 6mm installed at every 3 ft., cost of
all necessary fixing accessories, complete in all
respects. (150mm x 75mm)
m 80 3,282.20 262,576.00
Total Amount 3,464,733.97
NON-SCHEDULE ITEMS
E-NS-01 NSI Supply, installation, connecting, testing and
commissioning of False ceiling mounting LED Panel
light with Initial luminous flux (system flux) 3200 Im &
Initial LED luminaire efficacy 88 Im/W fixture, K02
complete in all respects as approved by the
Engineer incharge Each 86 8,090.00 695,740.00
E-NS-02 NSI DB
01 No. 125 Amps TP MCCB RC-25KA
03 Nos. 2 Amps Protection fuses
01 No. VSS (RY,OFF,RN,YN,BN)
01 No. 0-500 Volts AC Analog Voltmeter
03 Nos. R-Y-B Indication lamps.
Outgoing
7 Nos. 30 Amps TP MCB RC-6KA
15 Nos. 30 Amps SP MCB RC-6KA
17 Nos. 30 Amps DP MCB RC-6KA
15 Nos. 16 Amps SP MCB RC-6KA
15 Nos. 20 Amps SP MCB RC-6KA Job 1 251,615.00 251,615.00
Total Amount (B) 947,355.00
Grand Total Amount A+B 4,412,088.97




KHYBER PAKHTUNKHWA INFORMATION TECHNOLOGY BOARD

NETWORKING:

ESTABLISHMENT OF CITIZEN FACILITATION CENTERS

TIER - | PESHAWAR

BILL OF QUANTITIES

Item No.

REF. No.

MRS 2022
(2nd) Bi Annual

Description

Unit

Quantity

Rate
(Rs.)

Amount
(Rs.)

N-S-1

N-S-2

N-S-3

N-S-4

N-S-5

N-S-6

N-S-7

15-136-c

15-141-b

15-141-c

15-136-e

15-141-a

15-140-a

15-140-b

Supply, installation, testing and commissioning of
the following items of work (unless specifically stated
otherwise) including all material, labour, tools, plant,
accessories, chiseling, repair works etc., required for
proper completion of each item as per specifications.

NETWORKING & TELEPHONE

Supply at site, installation, testing and
commissioning of U/UTP, 4 pair Cat 6a (500 MHz)
Network Cable supports (10 Giga) laid in PVC
Conduit , with pure copper conductor PVC insulated
PVC sheathed including cost of Single Shutter Face
plate with UTP Cat-6a Keystone Jack with Back Box
to be installed on walls, from Data Cabinet to
Computer Points, PVC conduit & Cable tray.
Complete in all respects.

Supply, installation, Testing and commissioning of
UTP Cat-6a Patch Cords 1m (Supports 10 Giga
Network) to be Installed in Data Cabinets

Supply, installation, Testing and commissioning of
UTP Cat-6a Patch Cords 3m (Supports 10 Giga
Network) to be Installed in Data Cabinets

Supply, installation, testing and commissioning of
Wireless Access Point (AP); 802.11 A/G/N; DUAL
BAND, complete in all respects

Supply, installation, testing and commissioning of
Cable Manager / Organizer

Supply, installation, testing and commissioning of
Patch Panel 12 Port Loaded with RJ-45 1/Os
Suitable for CAT-VI FTP CABLE; Rack Mount,
complete in all respects.

Supply, installation, testing and commissioning of
Patch Panel 24 Port Loaded with RJ-45 1/Os
Suitable for CAT-VI FTP CABLE; Rack Mount,
complete in all respects.

Each

Each

Each

Each

Each

Each

Each

88

80

20

7,000.60

675.24

1,852.38

79,903.13

5,301.41

4,497.26

9,278.44

616,052.80

54,019.20

37,047.60

159,806.26

21,205.64

4,497.26

74,227.52




NETWORKING:

Iltem No.

REF. No.

MRS 2022
(2nd) Bi Annual

Description

Unit

Rate

Quantity (Rs))

Amount
(Rs.)

N-S-8

N-S-9

N-S-10

N-S-11

N-S-12

N-S-13

N-S-14

15-136-f

15-138-i

15-138-j

15-138-a-02

15-138-s-02

15-144-a

15-135-c

Supply at site, installation, testing and
commissioning of 8U data rack, powder coated,
having lockable glass door at front,01x fix x sliding
trays, 2 exhaust fans on top, 1 x 04 way rack
mountable PDU, suitable for CAT 6A modular patch
panels and all active and passive equipment,
including power bus bar. The data cabinet shell be
complete in all respect. Data cabinet shall be
installed after obtaining necessary permission from
the computer specialist of the client.

(DATA RACK 08U 600x 600 PREFORATED; 02x
FANS; 1x4 WAY ALL PDU)

Supply and Installation of Single Port Telephone
outlet of CAT-5,1 x RJ-45 1/Os and back box of 16
SWG, complete in all respects

Supply and Installation of Double Port Telephone
outlet of CAT-5,1 x RJ-45 1/Os and back box of 16
SWG, complete in all respects

Supply and Installation of 25-Pair Telephone
Junction Box with back mounting frame and
connection strip Recessed in wall Type where
shown on drawings, made of 16 SWG M.S. Sheet
with hinged door. Completed in all respects

Supply & Erection of Telephone wire 2 Pair

Supply and Installation of 10 Pair 0.5 to 1Tmm2
Cat-5 cable laid in PVC conduit complete in all
respects

CABLE TRAYS

Supply at site, fabrication and installation of Gl
perforated cable tray 16 SWG 8 ft. to 10 ft. long with
sides 3" high to be installed on wall, or in vertical, or
above false ceiling in horizontal position or floor
mounted or as shown on drawing, including cost of
hanging arrangement brackets made of angle iron
38mm x 38mm x 6mm installed at every 3 ft., cost of
all necessary fixing accessories, complete in all
respects.

Each

Each

Each

Each

Yard

2 27,738.55

12 652.32

5 713.07

1 18,972.00

1500 81.09

45 383.35

60 3,282.20

Total Amount

55,477.10

7,827.84

3,565.35

18,972.00

121,635.00

17,250.75

196,932.00

1,388,516.32




KHYBER PAKHTUNKHWA INFORMATION TECHNOLOGY BOARD

CCTV

ESTABLISHMENT OF CITIZEN FACILITATION CENTERS

TIER - | PESHAWAR

BILL OF QUANTITIES

REF. No.

Item No. MRS 2022
(2nd) Bi Annual

Description

Amount
(Rs.)

C-S-1  15-147

C-S-2 15-141-b

C-8-3 15-136-c

C-S-4 15-136-f

C-NS-1 NSI

C-NS-2 NSl

Supply, installation, testing and commissioning of the
following items of work (unless specifically stated
otherwise) including all material, labour, tools, plant,
accessories, chiseling, repair works etc., required for
proper completion of each item as per specifications.

CCTV

Supply, Installation, Testing and Commissioning of
Colour 59" HD Colour LED Monitor with wall
Hanging, complete in all respects

Supply, installation, Testing and commissioning of
UTP Cat-6a Patch Cords 1m (Supports 10 Giga
Network) to be Installed in Data Cabinets

Supply at site, installation, testing and commissioning
of U/UTP, 4 pair Cat 6a (500 MHz) Network Cable
supports (10 Giga) laid in PVC Conduit , with pure
copper conductor PVC insulated PVC sheathed
including cost of Single Shutter Face plate with UTP
Cat-6a Keystone Jack with Back Box to be installed
on walls, from Data Cabinet to Computer Points,
PVC conduit & Cable tray. Complete in all respects.

Supply at site, installation, testing and commissioning
of 8U data rack, powder coated,

having lockable glass door at front,01x fix x sliding
trays, 2 exhaust fans on top, 1 x 04 way rack
mountable PDU, suitable for CAT 6A modular patch
panels and all active and passive equipment,
including power bus bar. The data cabinet shell be
complete in all respect. Data cabinet shall be
installed after obtaining necessary permission from
the computer specialist of the client.

(DATA RACK 08U 600x 600 PREFORATED; 02x
FANS; 1x4 WAY ALL PDU)

NON-SCHEDULE ITEMS

Supply Installation of IP based 4MP Bullet Camera
with the following specifications: 1/3" CMOS, ICR,
2592x1520:20fps, Ultra 265/H.264/MJPEG, Triple
stream, DC12V & PoE, Fixed lens 4mm, IR range:
up to 30m. with WDR 120db and basic Analytics ,
Metal

Network Video Recorder of 16-channel, 2 SATA
interface, 1U, H.265&4K complete in all respect to

make system operational including 4TB Hard disk

. . Rate
Unit | Quantity (Rs.)
Each 1 91,498.50
Each 16 675.24
Each 16 7,000.60
Each 1 27,738.55

Sub Total Amount (A)

Each 16 38,675.00

Each 1 92,067.75

Sub Total Amount (B)

Total Amount

91,498.50

10,803.84

112,009.60

27,738.55

242,050.49

618,800.00

92,067.75

710,867.75
952,918.24




COUNTERS

KHYBER PAKHTUNKHWA INFORMATION TECHNOLOGY BOARD

ESTABLISHMENT OF CITIZEN FACILITATION CENTERS

TIER - I PESHAWAR

ENGINEER'S ESTIMATE

Item S No.

ItemCode

Description

Unit

Rate Quantity

Amount
(Rs.)

C-01

C-02

C-01

C-02

NSI

NSI

NSI

NSI

NON-SCHEDULED ITEMS

CSR COUNTERS

One Window Counter Workstation with Corian
Top:

Providing and fixing one window tables cach size 5'
x 3' x 4' 6" (Complete top will be of Corian, front
will be of Super gloss lasani while side and structure
will be of 16mm lasani lamination of best quality)
with CPU box/space, including Tower Box for CPU,
sliding tray (for Keyboard for Mouse) and a draw
fitted with complete imported quality sliding
channels, lock, 9mm glass with SS pipes on three
sides complete in all respect.

CHAIRS

Providing of adjustable (gas lift) chairs for CSRs
with Mesh Back Height, Mesh Padded Seat, Torsion
Bar Basic Tilting Mechanism and 360 Rotation
Nvlon Base with Lumbar Back Supoport

NADRA COUNTERS

Work stations /Data Entry (Providing and fixing of
workstation / Data entry counter with imported PVC
paper and Standard Size of table (2.5 Ft H x 2.5 Ft
W x 4 Ft L) including Tower Box for CPU, 2x
sliding trays (1 for Keyboard & 1 for Mouse) fitted
with complete imported sliding channels, lock and
foot rest. Top of table will be made of 16 mm MDF
Lassani with imported PVC Paper or equivalent and
rest of the table to be made of 16mm MDF Lassani

or eanivalent

Help Desk/Information Counter (Providing and
fixing of Information counter with imported PVC
paper and Standard Size including Tower Box for
CPU, 2x sliding trays( 1 for Keyboard & 1 for
Mouse) fitted with complete imported sliding
channels, lock and foot rest. Top of table will be
made of 16 mm MDF Lassani with imported PVC
Paper or equivalent and rest of the table to be made

of TAmm MDF T aceani ar eanivalent

Each

Each

Each

Each

118,275.00 12.00

20,542.50 17.00

24,900.00 4.00

34,860.00 1.00

1,419,300.00

349,222.50

99,600.00

34,860.00

Grand Total (Rs.)

1,902,983




KHYBER PAKHTUNKHWA INFORMATION TECHNOLOGY BOARD

ESTABLISHMENT OF CITIZEN FACILITATION CENTERS

TIER - Il ABBOTTABAD

BILL OF QUANTITIES

AIR CONDITIONING WORKS

REF. No.
Item No. MRS 2022 Description Unit | Quantity ?Ste) AH;C;U)M
(2nd) Bi Annual ' '

Supply, installation, testing and commissioning of

the following items of work (unless specifically

stated otherwise) including all material, labour, tools,

plant, accessories, chiseling, repair works etc.,

required for proper completion of each item as per

specifications.

AIR CONDITIONERS
AC-S-1  26-01-p-02 Supply and Erection of INVERTER BASED SPLIT

AC (1.5 Ton) Each 1 141,687.00 141,687.00
AC-S-2 26-01-p-03 Supply and Erection of INVERTER BASED SPLIT

AC (2.0 Ton) Each 2 158,697.00 317,394.00
AC-S-3 15-02-a-02 Supply and Erection PVC pipe for wiring purpose

complete On surface including clamps etc: 3/4" i/d. Rft 1130 32.03 36,193.90
AC-S-4 15-02-a-03 Supply and Erection PVC pipe for wiring purpose

complete On surface including clamps etc: 1" i/d Rft 390 37.24 14,523.60

Total Amount 509,798.50
NON-SCHEDULE ITEMS

AC-NS-1 NSI Supply and Erection of Floor Standing Inverter Heat

and Cool AC (4 Ton) Each 3 529,125.00 1,587,375.00
AC-NS-2 NSI Supply and Erection of 4 Way Casseste Type

Inverter Heat and Cool AC (2 Ton) Each 11 385,950.00 4,245,450.00
AC-NS-3 NSI Supply and Erection of 4 Way Casseste Type

Inverter Heat and Cool AC (4 Ton) Each 3 840,375.00 2,521,125.00
AC-NS-4 NSI Supply Installation and Testing of Copper Pipes

(Supply and Return) for 02 Ton Ceiling Mount ACs

with insulation and support system. Rft 1130 1,068.21 1,207,077.30
AC-NS-5 NSI Supply Installation and Testing of Copper Pipes

(Supply and Return) for 04 Ton Ceiling Mount ACs

with insulation and support system. Rft 390 1,189.60 463,944.00

Total Amount (B)
Grand Total Amount A+B

10,024,971.30

10,534,769.80




